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Work will include the installation of the
following devices:

Removable Catwalks

Standard Railings and gates

Davit sleeves (core and surface
mounted)

Permanent and Removable Anchor
Connections

 Ladder Docks



No permits required

Substantial completion: 300 days

 Final completion: 330 days

Steel fabrication to take 3 - 4 months

Anticipated Notice-To-Proceed - Dec 1, 2016

Engineer’s Opinion of Cost = $601,000

 Low Bid Amount = $398,183
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